State of Maine

Department of Education
Division of School Facilities

Project Budget

Major Capital Imnprovement Program

Design & Funding Approval

Jefferson Village School

New Elementary
Capacity 287, Grades PreK-8

A NEW CONSTRUCTION

1 New Construction

2 Demolition/Hazardous Removal
3 Site Development

4 Off-Site Improvements

Subtotal

B ADMINISTRATIVE COST & RESERVE

5 Land Purchase and Related Costs
6 Technology & Equipment
7 Advertising/Insurance/legal
8 % for Art
9 Administrative Reserves
10 Bid Contingency 5%
11 Construction Contingency 5%

Subtotal

C FEES AND SERVICES

12 Architect/Engineer Basic Services

13 Architect/Engineer Additional Services
14 Architect/Engineer Reimbursable

15 Environmental Permitting

16 Traffic Permitting

17 Construction Testing

18 Surveys and Soils

19 Commissioning

20 Owner's Representative

21 Clerk of the Works

Subtotal

D TOTAL PROJECT COST

E TOTAL PROJECT COST

Oak Point Associates
Design & Funding Approval

14-Apr-10
STATE/ LOCAL MCI Me.High Perf.
LOCAL ONLY TOTAL Schools
$ 10,555,481 $ 212,649 $ 10,768,130 $ 100,000
$ 317,460 $ - $ 317,460 $ -
$ 3,365,967 $ 3,000 $ 3,368,967 $ -
$ 10,503 $ - $ 10,503 $ -
$ 14,249,411 $ 215,649 $ 14,465,060 $ 100,000
$ 66,250 $ - $ 66,250 $ -
$ 811,403 $ 7,429 $ 818,832 $ -
$ 30,600 $ - $ 30,600 $ -
$ 50,000 $ - $ 50,000 $ -
$ 28,850 $ - $ 28,850 $ -
$ 712,471 $ 10,782 $ 723,253 $ -
$ 712,471 $ 10,782 $ 723,253 $ -
$ 2,412,045 $ 28,993 $ 2,441,038 $ -
$ 997,556 $ 15,095 $ 1,012,651
$ 59,000 $ - $ 59,000 $ 20,000
$ 25,490 $ - $ 25,490 $ -
$ 98,350 $ - $ 98,350 $ -
$ 14,500 $ - $ 14,500 $ -
$ 15,036 $ 164 $ 15,200
$ 116,750 $ - $ 116,750 $ -
$ 27,515 $ 300 $ 27,815 $ 27,815
$ 53,720 $ 835 $ 54,555 $ -
3 133,200 $ 2,070 $ 135,270 $ -
$ 1,541,117 $ 18,464 $ 1,559,581 $ 47,815
$ 18,202,573 $263,106 $ 18,465,679 $147,815
(Including Maine High Performance School Monies) $18,613,494




